STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED

27

NUMBER CF BIDDERS 6

PROGRAM ELEMENTS

Bl D RANK

04/ 03/ 02
04-015114
04- SM 84- R26. 0/ R2

FUND TOTAL
ENG NEERS EST

HE2

FCRT

BI D TOTAL

21, 002, 498. 00

340 DAYS X 14000

25,762, 498. 00
21, 295, 184. 15

340 DAYS X 14000

26, 055, 184. 15
22,420, 000. 00

280 DAYS X 14000

26, 340, 000. 00
20, 493, 373. 00

420 DAYS X 14000

26, 373, 373. 00
22,894, 911.50

500 DAYS X 14000

29, 894, 911. 50

B I

9.2

D SUMMARY

DEPARTMENT

I'N SAN MATEO COUNTY | N MENLO PARK

FROM MARSH ROAD TO THE DUMBAI
BRI DGE

W DEN EXPRESSWAY

RTON

OF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 04/ 02

CONTRACT CODE 'E '

208 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

06 0 TOTAL NUMBER OF WORKI NG DAYS 340
21,762,000. 00 AMOUNT UNDER 759, 502. 00 PERCENT UNDER EST 3. 49
Bl DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
4 R G W CONSTRUCTI ON | NC 925 606-2400 CC PREF CLAI MED
00591940
P O BOX 2910 FAX 925 961-1925
LI VERMORE CA 94551
3 GHI LOTTI CONSTRUCTI ON COVPANY 707 585-1221 CC PREF CLAI MED
I NC 00644515
246 GH LOTTI AVENUE FAX 707 585-1601
SANTA ROSA CA 95407
5 DE SI LVA GATES CONSTRUCTI ON 925 829-9220 CC PREF CLAI MED
00704195
P O BOX 2909 FAX 925 803-4263
DUBLIN CA 94568
2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
6 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000 CC PREF CLAI MED

330 BLOOMQUI ST STREET

REDWOCD CI TY CA 94063

00000022
FAX 650 482-4136

3. 0%



04- 015114
04- SM 84- R2
04/ 03/ 02
6 A 24,841, 549. 75

B) 475 DAYS X 14000

FERVA CORPORATI ON

1265 MONTECI TO AVE STE 200

MOUNTAI' N VI EW CA 94043

Bl D245
PAGE 2
04/ 04/ 02

650 961-2742 CC PREF CLAI MED

00236337
FAX 650 968-3945



04- 015114
04- SM 84- R2
04/ 03/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
04/ 04/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
FREMONT CA

GRI FFIN SO L

SUNOL CA

LONE STAR LANDSCAPE
SAN MARTI N CA

M BUMGARNER

LI VERMORE CA
MAHERCO

VALLEJO CA

OLI VEI RA FENCE
SANTA CLARA CA

R E SERRANO

SAN FRANCI SCO CA
ROSENDI N ELECTRI C
SAN JOSE CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

STRI PI NG

LI ME TREATMENT

LANDSCAPI NG AND | RRI GATI ON

METAL BEAM GUARD RAI L
M NOR CONCRETE

CHAI'N LI NK FENCE
CONCRETE BARRI ER
ELECTRI CAL

ERGSI ON CONTRCL



04- 015114
04- SM 84- R2
04/ 03/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
04/ 04/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
DELLA FOSSE TRUCKI NG
UNION CI TY CA

GLENFI ELD ENTERPRI SES
REDDI NG CA

M BUMGARNER | NC

LI VERVORE CA

OLI VEI RA FENCE

SANTA CLARA CA

Q CONCRETE

OREM UT

ROSENDI N ELECTRI C

SAN JOSE CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA
TELFER SHELDON | NC
MARTI NEZ CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

STRI PI NG

TRUCKI NG ( PARTI AL)

FABRI C SUPPLI ER

METAL BEAM GUARD RAI L AND BARRI ER RAI L (PARTIAL)
FENCI NG

CONCRETE BARRI ER ( PARTI AL)

SI GNAL, ELECTRI CAL AND LI GHTI NG ( PARTI AL)

ERCSI ON CONTROL

PETROVAT

LANDSCAPI NG AND | RRI GATI ON



04- 015114
04- SM 84- R2
04/ 03/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 5
04/ 04/ 02

05

CHRI SP COVPANY

FREMONT CA

JONES BROTHERS ENTERPRI SES
SAN JCOSE CA

MBI

LI VERMORE CA

MAHERCO

VALLEJO CA

OLI VEI RA FENCE | NC

SANTA CLARA CA

PACI FI C STATES ENVI RONMENTAL
DUBLI N CA

Q CONCRETE

OREM UT

ST FRANCI S ELECTRI C
HAYWARD CA

STOLOSKI AND GONZALES | NC
HALF MOON BAY CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

WATKI N AND BORTOLUSSI

SAN RAFAEL CA

STRI PI NG

M NOR STRUCTURE ( PARTI AL)
GUARD RAI L AND CRASH CUSHI ONS
M NOR CONCRETE

FENCI NG

HAZARDOUS MATERI AL

CONCRETE BARRI ER RAI L

ELECTRI CAL

UNDERGROUND ( PARTI AL)

EROCSI ON CONTROL

LANDSCAPI NG



04- 015114
04- SM 84- R2
04/ 03/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
04/ 04/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG
RANCHO CORDOVA CA
DAVI D NI EMAN
VALLEJO CA
GERCO

AUBURN CA
GRIFFIN SO L
SUNOL CA

J FLORES

SAN FRANCI SCO CA
JONES BROTHERS
SAN JOSE CA

KENT O L SERVI CE
STOCKTON CA
MBI

LI VERMORE CA
MAHERCO

VALLEJO CA

OLI VEI RA FENCE
SANTA CLARA CA
PACI FI C BORI NG
CARUTHERS CA

CONTI NUED ON NEXT PAGE

STRI PI NG

FENCI NG

SI GN STRUCTURE

LI ME TREATMENT

UNDERGROUND

BRI DGE AND ROADWAY

PAVI NG FABRI C

METAL BEAM GUARD RAI L AND CRASH CUSHI ONS
M NOR CONCRETE AND DI TCH

FENCI NG

JACKED PI PE



04- 015114 Bl D245
04- SM 84- R2 PAGE 7
04/ 03/ 02 04/ 04/ 02

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

Q CONCRETE
OREM UT

ROSENDI N ELECTRI C
SAN JOSE CA

SO L ENTERPRI SES
BRENTWOOD  CA
STATEW DE AND SI GNS
SAN JOSE CA

SUPERI OR LANDSCAPE
WATSONVI LLE CA

UNI TED RENTAL

SAN JOSE CA

WATKI N AND BORTOLI SSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

BARRI ER

ELECTRI CAL

CLEARI NG AND GURBI NG

ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS
ERCSI ON CONTROL

TRAFFI C CONTROL

| RRI GATI ON AND LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ABSL
MENLO PARK CA
APCO

GOSHEN CA

CONTI NUED ON NEXT PAGE

SO L STABI LI ZATI ON
GRI NDI NG

ASPHALT CONCRETE DI KE



04- 015114
04- SM 84- R2
04/ 03/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
04/ 04/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CHRI SP COVPANY
FREMONT CA
FARWEST SAFETY
LODI CA

FRANK MEDI NA
OROVI LLE CA
GERCO

AUBURN CA
GRIFFIN SO L
SUNOL CA

J FLORES

SAN FRANCI SCO CA
JOHNSON AND WESTERN GUNI TE
SAN LEANDRO CA
JONES BROTHERS
SAN JOSE CA
MBI

LI VERMORE CA
MUNI CON

PACI FI C BORI NG
CARUTHERS CA

CONTI NUED ON NEXT PAGE

STRI PI NG

CONSTRUCTI ON AREA SI GNS
ADJUST UTI LI TI ES

SI GN STRUCTURE

LI ME TREATMENT

CONCRETE AND UNDERGROUND
SHOTCRETE

BRI DGE

GUARD RAI L

MONI TOR

BORE AND JACK



04- 015114
04- SM 84- R2
04/ 03/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 9
04/ 04/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

Pl SOR FENCE
LOD CA

Q CONCRETE

OREM UT

ROSENDI N ELECTRI C
SAN JOSE CA

SO L ENTERPRI SES
BRENTWOOD CA

SUPERI OR HYDRCSEEDI NG
WATSONVI LLE CA
TELFER

MARTI NEZ CA

THOVAS AND PRATT

PI NOLE CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

CONCRETE BARRI ER
ELECTRI CAL

CLEARI NG AND GRUBI NG
ERCSI ON CONTROL
PAVEMENT FABRI C
SAFETY CONSULTANTS

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COMPANY
FREMONT CA
DAVI D NI EMAN
VALLEJO CA

CONTI NUED ON NEXT PAGE

STRI PI NG

| TEM5S 4, 5 AND 18



04- 015114
04- SM 84- R2
04/ 03/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
04/ 04/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FARVEST SAFETY
LoDl CA

JOHNE BROTHERS

MORGAN HI LL CA

LONE STAR LANDSCAPI NG
SAN MARTI N CA

MB I

LI VERVORE CA

MAHERCO

VALLEJO CA

OGRADY PAVI NG

MOUNTAI N VI EW CA

OLI VEI RA FENCE

SANTA CLARA CA

Q CONCRETE

OREM UT

ROSENDI N ELECTRI C
SAN JOSE CA

STOLOSKI AND GONZALES
HALF MOON BAY CA
SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

SAFETY SI GNS AND CONSTRUCTI ON AREA Sl GNS

BRI DGE

| RRI GATI ON AND PLANTI NG

GUARD RAIL, SIGN STRUCTURE AND CRASH CUSHI ONS
M NOR CONCRETE AND DI TCH LI NI NG

PAVI NG

CHAI'N LI NK FENCI NG

BARRI ER RAI LS

ELECTRI CAL

UNDERGROUND

HYDROSEEDI NG



04- 015114 Bl D245

04- SM 84- R2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
04/ 03/ 02 04/ 04/ 02
| TEM | TEM UNIT O=
ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROCGRESS SCHEDULE ( CRI Tl CAL PATH) LS LUW SUM 50, 000. 00* 50, 000. 00
2 023068 ELECTRONI C MOBI LE DAI LY DI ARY COVPUTER LS LUWP SUM 25, 000. 00* 25, 000. 00
SYSTEM DATA DELI VERY
3 070018 TI ME- RELATED OVERHEAD VDAY 555 .00 0.00
4 023069 TEMPORARY FENCE ( TYPE ESA) M 11, 900 10. 00 119, 000. 00
5 023070 MOUSE FENCE M 860 35.00 30, 100. 00
6 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 5,510 17.00 93, 670. 00
7 073000 TEMPORARY CULVERT M 220 250. 00 55, 000. 00
8 023071 TEMPORARY 450 MM PLASTI C FLARED EA 2 500. 00 1, 000. 00
END SECTI ON
9 074018 HEALTH AND SAFETY PLAN LS LUW SUM 35, 000. 00* 35, 000. 00
10 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 35, 000. 00~ 35, 000. 00
PREVENTI ON PLAN
11 074020 WATER POLLUTI ON CONTROL LS LUW SUM 40, 000. 00* 40, 000. 00
12 023072 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 35 400. 00 14, 000. 00
13 023073 TEMPORARY COVER M 3, 000 5.00 15, 000. 00
14 023074 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 7 2,500. 00 17, 500. 00
15 074023 TEMPORARY EROCSI ON CONTRCL M 41, 000 .85 34, 850. 00
16 023075 TEMPORARY ENTRANCE/ EXI T EA 3 2,500. 00 7, 500. 00
17 023076 DEWATERI NG LS LUMP SUM 350, 000. 00* 350, 000. 00
18 074029 TEMPORARY SI LT FENCE M 10, 200 8. 00 81, 600. 00
19 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 25, 000. 00* 25, 000. 00
20 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 550, 000. 00* 550, 000. 00
21 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,980 6. 60 19, 668. 00
22 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 150 25.00 3, 750. 00
23 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 15, 000. 00 30, 000. 00
24 129000 TEMPORARY RAI LI NG ( TYPE K) M 15, 500 36. 00 558, 000. 00
25 129100 TEMPORARY CRASH CUSHI ON MODULE EA 390 200. 00 78, 000. 00
26 150206 ABANDON CULVERT EA 12 210. 00 2,520.00
27 150208 ABANDON DECK DRAI N LS LUW SUM 3, 500. 00* 3, 500. 00
28 150221 ABANDON | NLET EA 1 1, 200. 00 1, 200. 00
29 150608 REMOVE CHAI'N LI NK FENCE M 36 35.00 1, 260. 00
30 150662 REMOVE METAL BEAM GUARD RAI LI NG M 160 35.00 5, 600. 00
31 150668 REMOVE FLARED END SECTI ON EA 26 250. 00 6, 500. 00
32 150711 REMOVE PAI NTED TRAFFI C STRI PE M 40, 000 1.40 56, 000. 00
33 150712 REMOVE PAI NTED PAVEMENT NARKI NG M 690 15. 00 10, 350. 00
34 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,890 2.10 10, 269. 00
35 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3, 950 12.00 47, 400. 00

STRI PE



04- 015114 Bl D245

04- SM 84- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
04/ 03/ 02 04/ 04/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCR! PTI ON MEASURE QUANTI TY BI D AMOUNT

36 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 450 18. 00 8, 100. 00
37 150722 REMOVE PAVEMENT MARKER EA 9, 360 1. 00 9, 360. 00
38 150742 REMOVE ROADSI DE SI GN EA 27 80. 00 2, 160. 00
39 150760 REMOVE S| GN' STRUCTURE EA 1 7,500. 00 7,500. 00
40 150805 REMOVE CULVERT M 280 75. 00 21, 000. 00
41 150820 REMOVE | NLET EA 14 600. 00 8, 400. 00
42 150821 REMOVE HEADWALL EA 1 4, 000. 00 4, 000. 00
43 150860 REMOVE BASE AND SURFACI NG VB 990 20. 00 19, 800. 00
44 151274 SALVAGE CONCRETE BARRI ER (TYPE K) M 3, 760 5. 00 18, 800. 00
45 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 4,770 2.00 9, 540. 00
46 152390 RELOCATE ROADSI DE SI GN EA 73 180. 00 13, 140. 00
47 023077 ADJUST MONUVENT COVER TO GRADE EA 28 250. 00 7,000. 00
48 152430 ADJUST | NLET EA 1 2, 500. 00 2, 500. 00
49 152609 MODI FY | NLET TO MANHOLE EA 1 2, 500. 00 2, 500. 00
50 152610 MODI FY MANHOLE EA 1 2, 500. 00 2, 500. 00
51 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 14, 200 3.00 42, 600. 00
52 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 550 100. 00 55, 000. 00
53 153246 REMOVE CONCRETE (M SCELLANEOUS) VB 88 300. 00 26, 400. 00
54 155003 CAP | NLET EA 4 1, 000. 00 4, 000. 00
55 023078 REMOVE CRASH CUSHI ON, FRANG BLE EA 4 3, 000. 00 12, 000. 00

CARTRI DGE (G R E. A T)
56 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 7 1, 000. 00 7, 000. 00
57 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 21, 300. 00* 21, 300. 00
58 023079 ASBESTCS SURVEY LS LUMP SUM 25, 000. 00* 25, 000. 00
59 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 13, 500. 00* 13, 500. 00
60 190101 ROADWAY EXCAVATI ON VB 18, 400 35. 00 644, 000. 00
61 023080 SELECTED MATERI AL ( TOPSOI L) VB 16, 700 8. 00 133, 600. 00
62 190139 ROADVWAY EXCAVATI ON ( UNSUI TABLE MATERI AL) VB 112, 000 20. 00 2, 240, 000. 00
63 023081 RESTRI CTED MATERI AL (TYPE R) EXCAVATI ON VB 1,710 100. 00 171, 000. 00
64 190185 SHOULDER BACKI NG STA 66 325. 00 21, 450. 00
65 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 20 1, 000. 00 20, 000. 00
66 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 70 200. 00 14, 000. 00
67 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 270 200. 00 54, 000. 00
68 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 16 1, 000. 00 16, 000. 00
VALL)

69 193114 SAND BACKFI LL VB 30 150. 00 4, 500. 00
70 194001 DI TCH EXCAVATI ON VB 2, 400 65. 00 156, 000. 00

71 198001 | MPORTED BORROW

g
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04- 015114 Bl D245

04- SM 84- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
04/ 03/ 02 04/ 04/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 023082 | MPORTED BORROW ( SURCHARGE) VB 4,200 40. 00 168, 000. 00
73 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 500 10. 00 5, 000. 00
74 023083 | MPORTED BORROW ( LI GHTWEI GHT FI LL) VB 40, 400 46. 00 1, 858, 400. 00
75 023084 SETTLEMENT | NSTRUVENTATI ON LS LUMP SUM 45, 000. 00* 45, 000. 00
76 198200 SUBGRADE ENHANCEMENT FABRI C M2 77, 000 1.35 103, 950. 00
77 (S) 200001 H GHVAY PLANTI NG LS LUMP SUM 66, 400. 00* 66, 400. 00
78 200101 | MPORTED TOPSOl L VB 46 65. 00 2,990. 00
79 200114 ROCK BLANKET MR 540 16. 00 8, 640. 00
80 023085 DECOVPOSED GRANI TE MR 560 30. 00 16, 800. 00
81 202018 COMMVERCI AL FERTI LI ZER KG 6, 730 60 4,038.00
82 (S) 023086 EROSI ON CONTROL ( NETTI NG) MR 3,730 4.50 16, 785. 00
83 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 47 162. 00 7,614.00
84 (S) 203014 FI BER ( EROSI ON CONTROL) KG 8, 470 .50 4,235.00
85 (S) 203024 COMPCST ( ERCSI ON' CONTROL) KG 24, 900 .50 12, 450. 00
86 (S) 203026 MOVE- | N MOVE- OUT ( ERCS| ON CONTROL) EA 3 2,170.00 6, 510. 00
87 (S) 023087 MOVE- | N MOVE- OUT EA 3 550. 00 1, 650. 00

( TEMPORARY EROSI ON CONTROL)

88 (S) 023088 PURE LI VE SEED (TYPE 2) KG 64 120. 00 7, 680. 00
89 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 680 40. 00 27, 200. 00
90 (S) 023089 PURE LI VE SEED (TYPE 1) KG 180 190. 00 34, 200. 00
91 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 1, 670 2.50 4,175.00
92 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 15, 750. 00* 15, 750. 00
93 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 82, 750. 00* 82, 750. 00
94 208304 WATER METER EA 1 1, 200. 00 1, 200. 00
95 208908 EXTEND 150 MM CONDUI T M 11 125. 00 1, 375. 00
96 208909 EXTEND 200 MM CONDUI T M 45 120. 00 5, 400. 00
97 023090 EXTEND | RRI GATI ON CROSSOVERS M 45 45.00 2,025. 00
98 250401 CLASS 4 AGGREGATE SUBBASE VB 7,560 30. 00 226, 800. 00
99 (F) 260210 AGGREGATE BASE ( APPROACH SLAB) MB 2 5, 000. 00 10, 000. 00
100 260301 CLASS 3 AGGREGATE BASE VB 1, 650 60. 00 99, 000. 00
101 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
102 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
103 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
104 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
105 390155 ASPHALT CONCRETE ( TYPE A) TONN 108, 000 47.50 5, 130, 000. 00
106 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 590 5. 00 2, 950. 00
107 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 620 5. 00 3, 100. 00
108 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 800 5. 00 9, 000. 00



04- 015114 Bl D245

04- SM 84- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
04/ 03/ 02 04/ 04/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
109 395001 LI QU D ASPHALT, SC-70 (PRI ME COAT) TONN 4 690. 00 2, 760. 00
110 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 170 375. 00 63, 750. 00
111 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 102 1, 000. 00 102, 000. 00
112 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 160 1, 000. 00 160, 000. 00
113 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB MB 60 1, 000. 00 60, 000. 00
(TYPE N)
114 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 25 1, 000. 00 25, 000. 00
(TYPE R)
115 510217 CLASS 3 CONCRETE VB 60 150. 00 9, 000. 00
116 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 68 750. 00 51, 000. 00
117 510526 M NOR CONCRETE ( BACKFI LL) VB 10 150. 00 1, 500. 00
118 (F) 511106 DRI LL AND BOND DOWEL M 90 75.00 6, 750. 00
119 515020 REFI NI SH BRI DGE DECK M2 31 350. 00 10, 850. 00
120 (S) 519117 JONT SEAL (MR 30 MV) M 32 110. 00 3, 520. 00
121 (SF)520102 BAR REl NFORC| NG STEEL ( BRI DGE) KG 11, 250 3.00 33, 750. 00
122 (SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 7,620 3.00 22, 860. 00
123 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 4,920 5. 90 29, 028. 00
124 (SF)560214 I NSTALL SI GN STRUCTURE (LI GHTVEI GHT) KG 4,920 1.65 8, 118. 00
125 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 10 1, 500. 00 15, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
126 562002 METAL ( BARRI ER MOUNTED SI GN) KG 690 19. 50 13, 455. 00
127 566011 ROADSI DE SI GN - ONE POST EA 35 370. 00 12, 950. 00
128 566012 ROADSI DE SI GN - TWD POST EA 10 220. 00 2, 200. 00
129 620904 300 MM ALTERNATI VE Pl PE CULVERT M 36 110. 00 3, 960. 00
130 620909 450 MM ALTERNATI VE Pl PE CULVERT M 1, 550 125. 00 193, 750. 00
131 620913 600 MM ALTERNATI VE PI PE CULVERT M 26 450. 00 11, 700. 00
132 620919 750 MM ALTERNATI VE PI PE CULVERT M 560 150. 00 84, 000. 00
133 641134 450 MM PLASTI C PI PE M 270 125. 00 33, 750. 00
134 641136 600 MM PLASTI C PI PE M 63 300. 00 18, 900. 00
135 023091 750 MM PLASTI C PI PE M 14 500. 00 7,000. 00
(SMOOTH | NTERI OR WALL)
136 023092 JACKED 750 MM PLASTI C PI PE M 92 2, 000. 00 184, 000. 00
(SMOOTH | NTERI OR WALL)
137 023093 450 MM PLASTI C FLARED END SECTI ON M 4 350. 00 1, 400. 00
138 023094 600 MV PLASTI C FLARED END SECTI ON M 1 1, 250. 00 1, 250. 00
139 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 5 350. 00 1, 750. 00
140 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 15 350. 00 5, 250. 00
141 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00



04- 015114 Bl D245

04- SM 84- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
04/ 03/ 02 04/ 04/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
142 705567 750 MM AUTOVATI C DRAI NAGE GATE EA 2 2, 500. 00 5, 000. 00
143 721009 ROCK SLOPE PROTECTI ON VB 23 550. 00 12, 650. 00
(FACING, METHOD B)
144 721420 CONCRETE (DI TCH LI NI NG) VB 760 325. 00 247, 000. 00
145 721430 CONCRETE ( CHANNEL LI NI NG) MB 1 495. 00 495. 00
146 729010 ROCK SLOPE PROTECTI ON FABRI C MR 170 5. 00 850. 00
147 731502 M NOR CONCRETE (M SCELLANEOUS VB 200 640. 00 128, 000. 00
CONSTRUCTI ON)
148 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 8, 270 3.00 24, 810. 00
149 (S) 800052 FENCE (TYPE W\ WOOD POST) M 1, 480 26.00 38, 480. 00
150 (S) 800392 CHAI'N LI NK FENCE (TYPE CL-1.8, M 36 100. 00 3, 600. 00
VI NYL- CLAD)
151 800427 CHAI N LI NK FENCE (TYPE CL- 3.0) M 20 198. 00 3, 960. 00
152 (S) 801196 3.7 MW RE MESH GATE EA 2 900. 00 1, 800. 00
153 (S) 802585 1.2 M CHAI N LI NK GATE (TYPE CL-1.8) EA 1 650. 00 650. 00
154 (S) 810116 SURVEY MONUMENT ( TYPE D) EA 6 350. 00 2,100. 00
155 023095 CONCRETE BARRI ER MARKER EA 1,770 5. 00 8, 850. 00
156 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 170 75.00 12, 750. 00
157 ( SF) 833092 METAL TUBE BRI DGE RAI LI NG M 50 125. 00 6, 250. 00
158 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 43 300. 00 12, 900. 00
159 833126 CONCRETE BARRI ER ( TYPE 25A) M 120 300. 00 36, 000. 00
160 833127 CONCRETE BARRI ER ( TYPE 25B) M 30 300. 00 9, 000. 00
161 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 2, 000. 00 8, 000. 00
162 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 000. 00 4, 000. 00
163 (S) 023096 CRASH CUSHI ON ( REACT 6CBB) EA 8 36, 300. 00 290, 400. 00
164 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 4 39, 400. 00 157, 600. 00
165 839701 CONCRETE BARRI ER ( TYPE 60) M 2,120 140. 00 296, 800. 00
166 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 58 220. 00 12, 760. 00
167 839703 CONCRETE BARRI ER ( TYPE 60C) M 3, 050 149. 00 454, 450. 00
168 839705 CONCRETE BARRI ER ( TYPE 60E) M 22 563. 00 12, 386. 00
169 839710 CONCRETE BARRI ER ( TYPE 60S) M 68 124. 00 8, 432. 00
170 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 1,030 28.00 28, 840. 00
171 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 25, 300 .75 18, 975. 00
172 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 1,310 .60 786. 00
173 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 930 1.40 9, 702. 00
174 (S) 840567 100 MM THERVOPLASTI C TRAFFI C STRI PE M 290 .50 145. 00
(BROKEN 1.83 M- 0.30 M
175 (S) 023097 PAI NT TRAFFI C STRI PE (2 COAT) 100 MM M 78, 720 .30 23, 616. 00



04- 015114 Bl D245

04- SM 84- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
04/ 03/ 02 04/ 04/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

176 (S) 023098 PAI NT TRAFFI C STRI PE (2 COAT) 200 MM M 7,180 .50 3, 590. 00

177 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) Ve 960 15. 00 14, 400. 00

178 (S) 023099 PAVEMENT MARKER ( NON REFLECTI VE EA 5,470 1.50 8, 205. 00
TYPE A)

179 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 38 3.00 114. 00
TYPE C)

180 (S) 023100 PAVEMENT MARKER ( RETROREFLECTI VE EA 430 3.30 1, 419. 00
SPECI AL TYPE D)

181 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 5, 150 3.30 16, 995. 00
TYPE G

182 (S) 023101 PAVEMENT MARKER ( RETROREFLECTI VE EA 1, 740 3.30 5, 742. 00
SPECI AL TYPE H)

183 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 160, 000. 00* 160, 000. 00

184 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 120, 000. 00* 120, 000. 00

185 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 120, 000. 00* 120, 000. 00

186 (S) 860254 SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 215, 000. 00* 215, 000. 00

187 (S) 860255 SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 150, 000. 00* 150, 000. 00

188 (S) 023102 SI GNAL AND LI GHTI NG LS LUMP SUM 69, 500. 00* 69, 500. 00
STAGE CONSTRUCTI ON ( LOCATI ON 1)

189 (S) 023103 SI GNAL AND LI GHTI NG LS LUMP SUM 81, 600. 00* 81, 600. 00
STAGE CONSTRUCTI ON ( LOCATI ON 2)

190 (S) 023104 SI GNAL AND LI GHTI NG LS LUMP SUM 90, 800. 00* 90, 800. 00
STAGE CONSTRUCTI ON ( LOCATI ON 3)

191 (S) 023105 SI GNAL AND LI GHTI NG LS LUMP SUM 91, 000. 00* 91, 000. 00
STAGE CONSTRUCTI ON ( LOCATI ON 4)

192 023106 SI GNAL AND LI GHTI NG LS LUMP SUM 97, 900. 00* 97, 900. 00
STAGE CONSTRUCTI ON ( LOCATI ON 5)

193 (S) 023107 SI GNAL | NTERCONNECT SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00

194 (S) 023108 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 45, 500. 00* 45, 500. 00
( LOCATI ON 1)

195 (S) 023109 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 37, 200. 00* 37, 200. 00
(LOCATI ON 2)

196 (S) 023110 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 59, 650. 00* 59, 650. 00
( LOCATI ON 3)

197 (S) 023111 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 38, 450. 00* 38, 450. 00
( LOCATI ON 4)

198 (S) 023112 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 1, 700. 00* 1, 700. 00

( LOCATI ON 5)
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04- SM 84- R2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 17
04/ 03/ 02 04/ 04/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
199 (S) 023113 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 35, 850. 00* 35, 850. 00
( LOCATI ON 6)
200 023065 | NSTALL | NTERPRETI VE SI GN EA 4 1, 450. 00 5, 800. 00
201 023066 PUBLI C ACCESS SI GN EA 3 750. 00 2, 250. 00
202 023067 NON- STORM WATER DI SCHARGE FEES LS LUMP SUM 1. 00* 1.00
203 994425 BENCH EA 6 2, 000. 00 12, 000. 00
204 000005 | TEM DELETED PER ADDENDUM LS LUVMP SUM . 00* 0. 00
205 390175 ASPHALT CONCRETE ( LEVELI NG) TONN 2, 000 68. 00 136, 000. 00
206 391031 PAVI NG ASPHALT ( Bl NDER- PAVEVENT TONN 130 10. 00 1, 300. 00
REI NFORCI NG FABRI Q)
207 393001 PAVEMENT REl NFORCI NG FABRI C M2 53, 000 1. 00 53, 000. 00
208 999990 MOBI LI ZATI ON LS LUMP SUM 1, 920, 000. 00* 1, 920, 000. 00
A 21, 002, 498. 00

B) 34 DAYS X 14000

A+B) 25,762, 498. 00



|
I TEM

OCoO~NOODAWNE

04- 015114

04- SM 84- R2 SUMMARY OF REMAI NI NG BIDDE
04/ 03/ 02
------------------------------- T R e LR PR TP RE
SECOND | THI RD | FOURTH
Bl D AMOUNT | Bl D AMOUNT [ BI D
------------------------------- | o
203, 000. 00* 203000. 00| 1, 000. 00* 1000. 00| 5, 000. 00*
200, 000. 00* 200000. 00| 1, 000. 00* 1000. 00| 1. 00*
.00 0. 00| .00 0. 00| .00
2.90 34510. 00| 15. 00 178500. 00| 6. 00
18. 70 16082. 00| 40. 00 34400. 00| 40. 00
16. 75 92292. 50| 20.00 110200. 00| 16. 00
55. 00 12100. 00| 250. 00 55000. 00| 100. 00
220. 00 440. 00| 250. 00 500. 00| 300. 00
8, 200. 00* 8200. 00| 1, 000. 00* 1000. 00| 5, 000. 00*
11, 000. 00* 11000. 00| 1, 000. 00* 1000. 00| 1, 500. 00*
63, 000. 00* 63000. 00| 50, 000. 00* 50000. 00| 45, 000. 00*
275. 00 9625. 00| 300. 00 10500. 00| 100. 00
2.20 6600. 00| 3.00 9000. 00| 3.00
1, 100. 00 7700. 00| 1, 000. 00 7000. 00| 1, 400. 00
. 60 24600. 00| .50 20500. 00| . 60
2,100. 00 6300. 00| 2, 000. 00 6000. 00| 1, 000. 00
310, 000. 00* 310000. 00| 100, 000. 00* 100000. 00| 50, 000. 00*
4.30 43860. 00| 5. 00 51000. 00| 7.00
50, 000. 00* 50000. 00| 10, 000. 00* 10000. 00| 15, 000. 00*
310, 000. 00* 310000. 00| 113, 415. 00* 113415. 00| 75, 000. 00*
6. 70 19966. 00| 6. 00 17880. 00| 6. 60
25.00 3750. 00| 20.00 3000. 00| 25.00
28, 000. 00 56000. 00| 10, 000. 00 20000. 00| 15, 000. 00
50. 00 775000. 00| 40. 00 620000. 00| 14.00
230. 00 89700. 00| 200. 00 78000. 00| 450. 00
550. 00 6600. 00| 1, 000. 00 12000. 00| 600. 00
1, 500. 00* 1500. 00| 1, 000. 00* 1000. 00| 1, 000. 00*
700. 00 700. 00| 1, 000. 00 1000. 00| 500. 00
21.70 781. 20| 50. 00 1800. 00| 5. 00
25.00 4000. 00| 25.00 4000. 00| 25.00
150. 00 3900. 00| 250. 00 6500. 00| 150. 00
1.45 58000. 00| 1.25 50000. 00| 1.00
15. 50 10695. 00| 10. 00 6900. 00| 15. 00
2.15 10513. 50| 2.00 9780. 00| 2.10
12. 50 49375. 00| 10. 00 39500. 00| 12.00
18. 50 8325. 00| 16. 00 7200. 00| 18. 00
1.00 9360. 00| 1.00 9360. 00| 1.00
175. 00 4725. 00| 100. 00 2700. 00| 80. 00
12, 000. 00 12000. 00| 2, 500. 00 2500. 00| 3, 000. 00

Bl D245
PAGE 18
04/ 04/ 02
FI FTH
BI D AMOUNT
250, 000. 00* 250000.
100, 000. 00* 100000.
.00 0.
13.00 154700.
45. 00 38700.
16. 00 88160.
120. 00 26400.
750. 00 1500.
20, 000. 00* 20000.
5, 000. 00* 5000.
150, 000. 00* 150000.
400. 00 14000.
4.00 12000.
1, 500. 00 10500.
1.00 41000.
2, 000. 00 6000.
150, 000. 00* 150000.
6.00 61200.
15, 000. 00* 15000.
500, 000. 00* 500000.
4.00 11920.
50. 00 7500.
25, 000. 00 50000.
50. 00 775000.
500. 00 195000.
500. 00 6000.
3, 000. 00* 3000.
1, 000. 00 1000.
32.00 1152.
55.00 8800.
150. 00 3900.
1.25 50000.
2.00 1380.
1.75 8557.
2.00 7900.
5. 00 2250.
1.25 11700.
100. 00 2700.
12, 000. 00 12000.
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04- SM 84- R2 SUMMARY OF REMAINING BIDDERS PAGE 19
04/ 03/ 02 04/ 04/ 02
------------------------------- R e e R R R R
SECOND | THI RD [ FOURTH FI FTH

BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- R R R R
19. 65 5502. 00| 50. 00 14000. 00| 70. 00 19600. 00| 85. 00 23800. 00
283. 00 3962. 00| 1, 000. 00 14000. 00| 550. 00 7700. 00| 1, 000. 00 14000. 00
875. 00 875. 00| 1, 000. 00 1000. 00| 1, 000. 00 1000. 00| 1, 500. 00 1500. 00
12.00 11880. 00| 20. 00 19800. 00| 20. 00 19800. 00| 15. 00 14850. 00
3.80 14288. 00| 5. 00 18800. 00| 16. 00 60160. 00| 12.00 45120. 00
2.40 11448. 00| 40. 00 190800. 00| 14. 00 66780. 00| 15. 00 71550. 00
150. 00 10950. 00| 200. 00 14600. 00| 180. 00 13140. 00| 180. 00 13140. 00
250. 00 7000. 00| 350. 00 9800. 00| 550. 00 15400. 00| 500. 00 14000. 00
1, 425. 00 1425. 00| 1, 000. 00 1000. 00| 1, 250. 00 1250. 00| 2,000. 00 2000. 00
1, 275. 00 1275. 00| 2,000. 00 2000. 00| 1, 250. 00 1250. 00| 1, 500. 00 1500. 00
1,125. 00 1125. 00| 1, 000. 00 1000. 00| 1, 250. 00 1250. 00| 2,500. 00 2500. 00
1.65 23430. 00| 4.00 56800. 00| 3.25 46150. 00| 2.50 35500. 00
52. 00 28600. 00| 30. 00 16500. 00| 50. 00 27500. 00| 55. 00 30250. 00
205. 00 18040. 00| 100. 00 8800. 00| 100. 00 8800. 00| 120. 00 10560. 00
1, 150. 00 4600. 00| 1, 000. 00 4000. 00| 1, 400. 00 5600. 00| 1, 500. 00 6000. 00
2,200. 00 8800. 00| 2,500. 00 10000. 00| 2,500. 00 10000. 00| 500. 00 2000. 00
800. 00 5600. 00| 1, 000. 00 7000. 00| 100. 00 700. 00| 500. 00 3500. 00
21, 300. 00* 21300. 00| 20, 000. 00* 20000. 00| 21, 300. 00* 21300. 00| 21, 300. 00* 21300. 00
2, 000. 00* 2000. 00| 1, 000. 00* 1000. 00| 4, 000. 00* 4000. 00| 25, 000. 00* 25000. 00
13, 500. 00* 13500. 00| 10, 000. 00* 10000. 00| 13, 500. 00* 13500. 00| 13, 500. 00* 13500. 00
23. 50 432400. 00| 28. 00 515200. 00| 40. 00 736000. 00| 35. 00 644000. 00
6. 95 116065. 00 28. 00 467600. 00| 40. 00 668000. 00| 19. 00 317300. 00
26.00  2912000. 00| 28.00  3136000. 00| 40.00  4480000. 00| 15. 00 1680000. 00
46. 00 78660. 00| 50. 00 85500. 00| 75. 00 128250. 00| 70. 00 119700. 00
215. 00 14190. 00| 100. 00 6600. 00| 700. 00 46200. 00| 500. 00 33000. 00
1, 100. 00 22000. 00| 500. 00 10000. 00| 1, 075. 00 21500. 00| 150. 00 3000. 00
350. 00 24500. 00| 100. 00 7000. 00| 317.00 22190. 00| 200. 00 14000. 00
63. 00 17010. 00| 50. 00 13500. 00| 40. 00 10800. 00| 35. 00 9450. 00
30. 00 480. 00 50. 00 800. 00| 90. 00 1440. 00| 100. 00 1600. 00
90. 00 2700. 00| 100. 00 3000. 00| 130. 00 3900. 00| 50. 00 1500. 00
25. 00 60000. 00| 25. 00 60000. 00| 12.00 28800. 00| 37.00 88800. 00
.01 1840. 00| .01 1840. 00| .01 1840. 00| 9.00 1656000. 00
9.80 41160. 00| 40. 00 168000. 00| 1.00 4200. 00| 18. 00 75600. 00
17.00 8500. 00| 20. 00 10000. 00| 30. 00 15000. 00| 10. 00 5000. 00
50.00  2020000. 00| 65.00  2626000. 00| 40. 00 1616000. 00| 65.00  2626000. 00
30, 000. 00* 30000. 00| 10, 000. 00* 10000. 00| 5, 000. 00* 5000. 00| 25, 000. 00* 25000. 00
1.28 98560. 00| 1.00 77000. 00| 1.40 107800. 00| .85 65450. 00
35, 000. 00* 35000. 00| 25, 000. 00* 25000. 00| 34, 000. 00* 34000. 00| 56, 000. 00* 56000. 00

46. 00 2116. 00| 50. 00 2300. 00| 45. 00 2070. 00| 65. 00 2990. 00



04- 015114
04- SM 84- R2
04/ 03/ 02

6048000.
5900.
6200.

18000.
2400.
89250.
94350.
104000.
49500.
28750.
24000.
106080.
1800.

SUMMARY OF
| THI RD
| Bl D
00| 20.00
00| 30. 00
80| 1.00
00| 4.00
00| 150. 00
90| .50
00| .50
00| 2, 000. 00
00| 500. 00
00| 100. 00
00| 40. 00
00| 200. 00
00| 2.00
00| 1, 000. 00*
00| 25, 000. 00*
00| 5, 000. 00
00| 300. 00
00| 300. 00
00| 300. 00
00| 30. 00
00| 1, 000. 00
00| 50. 00
00| 00*
00| 00*
00| 00*
00| . 00*
00| 56. 75
00| 4.00
00| 4.00
00| 4.00
00| 750. 00
00| 1.00
00| 1, 000. 00
00| 1, 000. 00
00| 1, 000. 00
00| 1, 000. 00
00| 160. 00
00| 1, 250. 00
00| 130. 00

REMA I

6129000.
2360.
2480.
7200.
3000.

170.
102000.
160000.

60000.
25000.
9600.
85000.
1300.

2.

10, 000.
68, 590.
5, 000.

48.

200.
890.
616.
790.
1, 100.
500.
1, 825.
200.

NI NG BI DDERS

5184000.
2950.
3100.
9000.
4400.

34000.
90780.
98560.
47400.
27500.
30000.
124100.
2000.

Bl D245
PAGE 20
04/ 04/ 02
FI FTH
BI D AMOUNT
16. 00 8640
30. 00 16800
.75 5047
4.00 14920
330. 00 15510
.90 7623
.45 11205
500. 00 1500
500. 00 1500
140. 00 8960
33.50 22780
600. 00 108000
1.25 2087
16, 000. 00* 16000
83, 000. 00* 83000
6, 000. 00 6000
200. 00 2200
250. 00 11250
150. 00 6750
31.00 234360
500. 00 1000
40. 00 66000
00* 0
00~ 0
00* 0
. 00" 0
48. 00 5184000
5.00 2950.
5.00 3100.
5.00 9000.
500. 00 2000
500. 00 85000
1, 250. 00 127500
900. 00 144000
1, 000. 00 60000
1, 250. 00 31250
160. 00 9600
1, 550. 00 105400
130. 00 1300



|
I TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

04- 015114
04- SM 84- R2
04/ 03/ 02

565.

460.

SUMMARY OF
| THI RD
| Bl D
00| 100. 00
00| 300. 00
00| 250. 00
00| 2.00
00| 2.50
00| 6. 00
00| 2.00
00| 1, 500. 00
00| 20.00
00| 300. 00
00| 500. 00
00| 250. 00
00| 220. 00
00| 250. 00
00| 250. 00
00| 250. 00
00| 250. 00
00| 200. 00
24 1, 800. 00
00| 300. 00
00| 400. 00
00| 300. 00
00| 400. 00
00| 700. 00
00| 2, 000. 00
00| 500. 00
00| 300. 00
00| 1, 000. 00
00| 10. 00
00| 500. 00
50] 3.00
00| 35.00
00| 100. 00
00| 200. 00
00| 1, 000. 00
00| 1, 000. 00
00| 500. 00
00| 10. 00
00| 80. 00

REMA I

NI NG B

| DDERS
FOURTH
AMOUNT
90. 00 8100
340. 00 10540
230. 00 7360
2.00 22500
2.50 19050
6.00 29520
1.60 7872
500. 00 15000
20.00 13800
370. 00 12950
220.00 2200
450. 00 16200
220. 00 341000
300. 00 7800
250. 00 140000
250. 00 67500
480. 00 30240
750. 00 10500
800. 00 73600
240. 00 960
250. 00 250
200. 00 1000
220. 00 3300
440. 00 440
200. 00 4400
500. 00 11500
315. 00 239400
600. 00 600
8. 00 1360
250. 00 50000
2.00 16540
25.00 37000
98. 00 3528
198. 00 3960
900. 00 1800
800. 00 800
800. 00 4800
5.00 8850
160. 00 27200

Bl D245
PAGE 21
04/ 04/ 02
FI FTH
AMOUNT
8. 00 720
300. 00 9300
100. 00 3200
3.00 33750
5.00 38100
6.00 29520
1.75 8610
500. 00 15000
26.00 17940
370. 00 12950
220.00 2200
240. 00 8640
212.00 328600
228.00 5928
230. 00 128800
225.00 60750
230. 00 14490
180. 00 2520
400. 00 128800
300. 00 1200
400. 00 400
300. 00 1500
400. 00 6000
650. 00 650
100. 00 4200
490. 00 11270
300. 00 228000
000. 00 1000
9. 00 1530
450. 00 90000
3.00 24810
26.00 38480
98. 00 3528
200. 00 4000
900. 00 1800
650. 00 650
500. 00 3000
3.00 5310
150. 00 25500



04- 015114
04- SM 84- R2
04/ 03/ 02

WwWwwkE o

210, 000
165, 000
160, 000
250, 000
210, 000
40, 000
52, 000
42, 000
62, 000
41, 000
125, 000
47, 000
39, 000

SUMMARY OF
| THI RD
| Bl D
00| 140. 00
00| 250. 00
00| 250. 00
00| 500. 00
00| 2,500. 00
00| 2, 000. 00
00| 30, 000. 00
00| 35, 000. 00
00| 70. 00
00| 90. 00
00| 150. 00
00| 300. 00
00| 125. 00
00| 25.00
00| . 60
70| .50
50| 1.00
80| 1.00
20| 25
60| .50
00| 15. 00
50| 1.00
20| 3.00
00| 3.00
00| 3.00
00| 3.00
00| 100, 000. 00*
00| 100, 000. 00*
00| 100, 000. 00*
00| 100, 000. 00*
00| 100, 000. 00*
00| 50, 000. 00*
00| 50, 000. 00*
00| 50, 000. 00*
00| 50, 000. 00*
00| 50, 000. 00*
00| 100, 000. 00*
00| 25, 000. 00*
00| 25, 000. 00*

REMA I

150, 000.
100, 000.
100, 000.
150, 000.
100, 000.
30, 000.
30, 000.
30, 000.
30, 000.
30, 000.
70, 000.
30, 000.
20, 000.

WWWwwER G,

NI NG BI DDERS

Bl D245
PAGE 22
04/ 04/ 02
FI FTH
BI D AMOUNT
150. 00 7500
140. 00 6020
140. 00 16800
190. 00 5700
1, 500. 00 6000
3, 000. 00 6000
1, 000. 00 8000
1, 000. 00 4000
105. 00 222600
105. 00 6090
130. 00 396500
400. 00 8800
400. 00 27200
55.00 56650
1.25 31625
1.50 1965
2.50 17325
1.50 435
1.00 78720
1.00 7180
35.00 33600
4.00 21880
4.00 152
4.00 1720
4.00 20600
4.00 6960
166, 000. 00* 166000
127, 000. 00* 127000
122, 000. 00* 122000
201, 000. 00* 201000
151, 000. 00* 151000
54, 000. 00* 54000
63, 000. 00* 63000
55, 000. 00* 55000
73, 000. 00* 73000
55, 000. 00* 55000
123, 000. 00* 123000
36, 000. 00* 36000
29, 000. 00* 29000



04- 015114
04- SM 84- R2 SUMMARY OF REMAI NI NG BIDDERS
04/ 03/ 02
------------------------------- T R e LR PR TP RE
SECOND | THI RD | FOURTH
Bl D AMOUNT | Bl D AMOUNT [ BI D ANOUNT |
------------------------------- oo
62, 000. 00* 62000. 00| 25, 000. 00* 25000. 00| 30, 000. 00* 30000. 00|
40, 000. 00* 40000. 00 25, 000. 00* 25000. 00| 30, 000. 00* 30000. 00|
2, 000. 00* 2000. 00| 1, 000. 00* 1000. 00| 1, 000. 00* 1000. 00|
38, 000. 00* 38000. 00| 25, 000. 00* 25000. 00| 20, 000. 00* 20000. 00|
850. 00 3400. 00| 350. 00 1400. 00| 400. 00 1600. 00|
850. 00 2550. 00| 400. 00 1200. 00| 200. 00 600. 00|
. 01* 0. 01 1. 00* 1. 00| 1. 00* 1. 00|
1, 000. 00 6000. 00| 600. 00 3600. 00| 2, 000. 00 12000. 00|
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00|
70. 00 140000. 00| 60. 00 120000. 00| 80. 00 160000. 00|
15. 00 1950. 00| 1.00 130. 00| 400. 00 52000. 00|
1.30 68900. 00| 2.00 106000. 00| .90 47700. 00|
1,864, 000. 00+  1864000. 00| 2,225,000. 00  2225000. 00| 1,150, 229. 60*  1150229. 60|
A) 21, 295, 184. 15 A) 22, 420, 000. 00 A) 20, 493, 373. 00
B) 340 DAYS X 14000 B) 280 DAYS X 14000 B) 420 DAYS X 14000

A+B) 26, 055, 184. 15 A+B) 26, 340, 000. 00 A+B) 26,373, 373.00

Bl D245

PAGE 23
04/ 04/ 02
FI FTH
BI D AMOUNT
47, 000. 00* 47000
30, 000. 00* 30000
2, 000. 00* 2000
28, 000. 00* 28000
400. 00 1600
200. 00 600.
1. 00* 1.
1, 200. 00 7200
. 00* 0.
60. 00 120000.
1.00 130.
1.20 63600.
2,041, 000. 00* 2041000.
A) 22,894, 911.50
B) 500 DAYS X 14000
A+B) 29, 894, 911. 50



04- 015114 Bl D245

04- SM 84- R2 SUMMARY OF REMAI NI NG BIDDERS PAGE 24
04/ 03/ 02 04/ 04/ 02
| TEM SI XTH
| BI D AMDUNT
I _______________________________
1] 36, 000. 00* 36000. 00
2| 21, 000. 00* 21000. 00
3 00 0. 00
4| 6.75 80325. 00
5| 9.00 7740. 00
6 | 14. 00 77140. 00
7] 80. 00 17600. 00
8 | 260. 00 520. 00
9 | 3, 368. 00* 3368. 00
10 | 9, 500. 00* 9500. 00
11 | 40, 000. 00* 40000. 00
12 | 475. 00 16625. 00
13 | 3.79 11370. 00
14 | 1, 200. 00 8400. 00
15 | 57 23370. 00
16 | 1, 150. 00 3450. 00
17 | 70, 000. 00* 70000. 00
18 | 11. 00 112200. 00
19 | 17, 000. 00* 17000. 00
20 | 418, 353. 04* 418353. 04
21 | 7.65 22797. 00
22 | 25. 00 3750. 00
23 | 12, 200. 00 24400. 00
24 | 20. 00 310000. 00
25 | 188. 00 73320. 00
26 | 220. 00 2640. 00
27 | 700. 00* 700. 00
28 | 700. 00 700. 00
29 | 17.00 612. 00
30 | 10. 00 1600. 00
31 | 60. 00 1560. 00
32 | 1.50 60000. 00
33 | 17. 00 11730. 00
34 | 2.25 11002. 50
35 | 12.50 49375. 00
36 | 20. 50 9225. 00
37 | 1.12 10483. 20
38 | 86. 25 2328.75
39 | 5, 300. 00 5300. 00



04- 015114
04- SM 84- R2
04/ 03/ 02

180. 00
350. 00

1, 250. 00
200. 00
70. 00
270. 00
175.00
50. 00

16. 00
21.00

18. 00
75.00

14, 000. 00*
2.00

52, 000. 00*
66. 00

1300.
85200.
19250.

7040.

3600.
10000.

700.
21300.

1700.

13500.
414000.
183700.

2688000.
307800.

23100.

25000.

14000.

18900.

4320.

5250.

120000.
2944000.

88200.

9000.

3030000.

14000.
154000.

52000.

3036.

SUMMARY

OF

REMA I

N |

N G

B I

DDERS

Bl D245
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04- SM 84- R2

04/ 03/ 02

1, 100.

1, 600.
135.

6156000.
2360.
2480.
7200.
4400.

119000.
94350.
100800.
48900.
27500.
9900.
108800.
1350.

SUMMARY

OF

REMA I

N |

N G

B I

DDERS

Bl D245
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118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

04- 015114
04- SM 84- R2
04/ 03/ 02

80. 00

SUMMARY

OF

REMA I

N |

N G

B I

DDERS
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04- SM 84- R2

04/ 03/ 02

170, 000.
130, 000.
130, 000.
225, 000.
160, 000.
30, 000.
35, 000.
35, 000.
60, 000.
40, 000.
125, 000.
42, 000.
37, 000.

WwWwwkE o

SUMMARY

OF

REMA I

N |

N G

B I

DDERS

Bl D245
PAGE 28
04/ 04/ 02



04- 015114 Bl D245

A+B)

04- SM 84- R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 29
04/ 03/ 02 04/ 04/ 02
S| XTH
BI D AMOUNT
55, 000. 00* 55000. 00
40, 000. 00* 40000. 00
30, 000. 00* 30000. 00
40, 000. 00* 40000. 00
450. 00 1800. 00
200. 00 600. 00
1, 500. 00* 1500. 00
1, 200. 00 7200. 00
. 00* 0. 00
110. 00 220000. 00
100. 00 13000. 00
1.00 53000. 00
1, 100, 000. 00* 1100000. 00
A) 24,841,549.75
B) 475 DAYS X 14000

31, 491, 549. 75



